CITY OF BIRMINGHAM
PURCHASING DIVISION
ROOM P-100 CITY HALL
710 NORTH 20TH STREET
BIRMINGHAM, AL 35203-2227
(205) 254-2265

August 19, 2024

**ADDENDUM NO. 3** 

RFP #25-15 "ENTERPRISE RESOURCE PLANNING (ERP) IMPLEMENTATION PROJECT"

THIS SOLICITATION IS HEREBY AMENDED OR CLARIFIED AS SET OUT BELOW. THIS ADDENDUM IS CONSIDERED TO BE AN INTEGERAL PART OF THE RFP AND MUST BE SUBMITTED WITH YOUR RESPONSE. ALL OTHER TERMS AND CONDITIONS OF THE RFP REMAIN UNCHANGED AND IN EFFECT.

TO: All Prospective Bidders

The RFP #25-15 for "ENTERPRISE RESOURCE PLANNING (ERP) IMPLEMENTATION PROJECT" is hereby amended or clarified as outlined in the following manner:

### Change From:

On page 13-14, Section 2.6 Schedule of Events

### 2.6 Schedule of Events

EVENT	DATE
RFP Release Date	August 14 <sup>th</sup> , 2024
Notification of Intent Due	August 28 <sup>rd</sup> , 2024
Questions from Vendors	August 29 <sup>th</sup> – September 5 <sup>th</sup> , 2024
Responses to Vendors	September 9 <sup>th</sup> , 2024
Proposal Submission Deadline	September 12 <sup>th</sup> , 2024
Proposals Publicly Opened	September 13 <sup>th</sup> , 2024
Proposal Review and Shortlist Period	September 16 <sup>th</sup> – September 18 <sup>th</sup>
Shortlist Vendors Notified	September 19 <sup>th</sup>
Demo of Proposed Solutions	September 23 <sup>rd</sup> – September 27 <sup>th</sup> , 2024
Anticipated Decision and Selection of Vendors	September 30 <sup>th</sup> – October 3 <sup>rd</sup> , 2024
Selected Vendor Notification	October 4 <sup>th</sup> , 2024

### Change To:

On page 13-14, Section 2.6 Schedule of Events

### 2.6 Schedule of Events

EVENT	DATE	
RFP Release Date	August 14 <sup>th</sup> , 2024	
Questions from Vendors	September 5 <sup>th</sup> , 2024 – September 12 <sup>th</sup> , 2024	
Responses to Vendors	September 16 <sup>th</sup> , 2024	
Proposal Submission Deadline	September 19 <sup>th</sup> , 2024	
Proposals Publicly Opened	September 20 <sup>th</sup> , 2024	
Proposal Review and Shortlist Period	September 23 <sup>rd -</sup> September 25 <sup>th</sup>	
Shortlist Vendors Notified	September 26 <sup>th</sup> , 2024	
Demo of Proposed Solutions	September 30 <sup>th</sup> – October 4 <sup>th</sup> , 2024	
Anticipated Decision and Selection of Vendors	October 7 <sup>th</sup> – October 10 <sup>th</sup> , 2024	
Selected Vendor Notification	October 11 <sup>th</sup> , 2024	

### Change From:

On page 81, Section 7 Selected Demo Dates

# 7 Selected Demo Date

Day	Time	First Choice	Second Choice
Monday, September 23 <sup>rd</sup> , 2024	10:00 AM CST		
	2:00 PM CST		
Tuesday, September 24 <sup>th</sup> , 2024	2:00 PM CST		
Wednesday, September 25 <sup>th</sup> , 2024	10:00 AM CST		
	2:00 PM CST		
Thursday, September 26 <sup>th</sup> , 2024	10:00 AM CST		
	2:00 PM CST		
Friday, September 27 <sup>th</sup> , 2024	10:00 AM CST		
	2:00 PM CST		

### Change To:

On page 81, Section 7 Selected Demo Dates

## 7 Selected Demo Date

Day	Time	First Choice	Second Choice
Monday, September 30 <sup>th</sup> , 2024	10:00 AM CST		
	2:00 PM CST		
Tuesday, October 1 <sup>st</sup> , 2024	2:00 PM CST		
Wednesday, October 2 <sup>nd</sup> , 2024	10:00 AM CST		
	2:00 PM CST		
Thursday, October 3 <sup>rd</sup> , 2024	10:00 AM CST		
	2:00 PM CST		
Friday, October 4 <sup>th</sup> , 2024	10:00 AM CST		
	2:00 PM CST		